
Work Order Bid (ID)

13013SH3411Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Site Built 1948
Certified Firm Renovator Required
Iron Security Bars Present
Windows are covered with Awnings

COMMENT

Company Name & License Number:

Contractor's Signature:

13013SH3411Audit Name:

CLIENT INFORMATION

13013SH3411Client ID:

AGENCY INFORMATION

Shelby County Community Services Agency (901) 222-4280

(901) 222-43133772 South Hickory Ridge Mall, Suite 516

Agency Phone:Agency:

Email Address:

Fax:Address:
Memphis, TN   38115

GAILLARD, GREG Work Phone:Agency Contact:

Email Address:

Cell Phone:
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Client ID: 13013SH3411

13013SH3411
Work Order Bid (ID)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/16/2012



Measures
Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment BLOCK & SEAL A/C UNIT IN WD7
WS/DS FRONT/SIDE/FURNACE CLOSET DOORS
DS/TH REAR DOOR
WS ATTIC ACCESS STAIRS
ASPP KITCHEN SINK; BATH VANITY
REFRAME BATHROOM WINDOW 32X36

Components Inspected

#

1

INFILTRATION 
REDUCTION

1 1EachMiscellaneous Su

INFILTRATION 
REDUCTION

2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Lighting Retrofits LT1,LT2,LT3

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Kitchen; Family; Bedroom

Components Inspected

#

2

Compact Fl.  - 13 Watt1 2Each 
Lamp

Lighting

Compact Fl.  - 13 Watt2 2Each 
Lamp

Labor

Compact Fl.  - 18 Watt3 3Each 
Lamp

Lighting

Compact Fl.  - 18 Watt4 3Each 
Lamp

Labor

Compact Fl.  - 13 Watt5 2Each 
Lamp

Lighting

Compact Fl.  - 13 Watt6 2Each 
Lamp

Labor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment WRAP WATER LINES:(2 FT HOT& 2 FT COLD)
WRAP ADDITIONAL 12 FT HOT& 12 FT COLD EXPOSED WATER LINES IN 
THE ATTIC

Components Inspected

#

3

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Duct Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Wrap 3' of supply duct at "Y"; wrap supply boot to Kitchen

Components Inspected

#

4

Duct Insulation1 37.7SqFtInsulation

Duct Insulation2 37.7SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 4 of 10

Client ID: 13013SH3411

13013SH3411
Work Order Bid (ID)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/16/2012



Fill Ceiling Cavity    A1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment R7 exist add R31 to achieve R38 in the attic
Uncover Gable vents in the attic

Components Inspected

#

5

Attic Insulation  - Blown 
Cellulose - 9 in.

1 904SqFtInsulation

Attic Insulation  - Blown 
Cellulose - 9 in.

2 904SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment WRAP WATER HEATER

Components Inspected

#

6

DHW Tank Insulation1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 F1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

Floor Insulation  - 
Fiberglass Batts - R-19

1 904SqFtInsulation

Floor Insulation  - 
Fiberglass Batts - R-19

2 904SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation E1,N1,N2,N3,S1,W1,
W2

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Bid additional cost to perform lead safe work practices to any measures 
disturbing painted surfaces.  Follow EPA/RRP Guidelines.

Components Inspected

#

8

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 657SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 657SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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CO Monitor is Needed (QTY 2)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

9

CO monitor1 2EachHealth and Safety 

Labor2 2EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Any Other Venting Related Problem 
(Water Heat)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Replace DWH Flue Pipe 10'

Components Inspected

#

10

MISC. MATERIAL1 1EachUnspecified

MISC. MATERIAL2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Gas Leak Present

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment REPLACE DWH SUPPLY LINE& CUT OFF VALVE

Components Inspected

#

11

MISC. MATERIAL1 1EachUnspecified

MISC. MATERIAL2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Other Water Heating Problem

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install pressure relief pipe on DWH

Components Inspected

#

12

MISC. MATERIAL1 1EachUnspecified

MISC. MATERIAL2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Install Kitchen Exhaust Fan

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install 30" vented vent-a-hood/cabinet/furrdown/receptacle
NOTE:  Contractor to verify that the electrical panel can carry the extra load

Components Inspected

#

13

VENTED VENT-A-
HOOD

1 1EachUnspecified

VENTED VENT-A-
HOOD

2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Practice Lead Safe Weatherization 
(Walls)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Bid additional cost to perform lead safe work practices to any measures 
disturbing painted surfaces.  Follow EPA/RRP Guidelines.

Components Inspected

#

14

Equipment1 1EachHealth and Safety 

Labor2 1HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Vapor Barrier Needed 
(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment TO INCLUDE 27X24 CRAWL SPACE DOOR UNIT

Components Inspected

#

15

Basement / crawlspace 
vapor barrier

1 904SqFtHealth and Safety 

Labor2 904SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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